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STATE OF VERMONT 
REQUEST FOR INFORMATION (RFI) 

Future Use of the Waterbury State Office Complex, Waterbury, Vermont 
 

October 21, 2011 Site Walk Through 
Questions & Answers   

 
1. How high were the water levels at this location (Weeks Building?)  A: From the Basement 

Floor level, the water rose 6.3’ or approximately 4” below the middle of the Basement double 
hung windows.  

 
2. What was the progression of the flood?  A:  Initially the water came from the back of the 

Complex.  At some point, South Main Street flooded as far as the base of Stowe Street. The 
Forensic Lab, Public Safety, and Ladd remained an island in a sea of water. 
 

3. Can you confirm where the water was thoughout the different areas of the complex?  A: See 
attached ‘HIGH WATER MARKS’ map.  Note that the heights are measured from the exterior 
grade of the buildings.  
 

4. Which buildings are not on the National Historic Register?  A: The Waterbury Complex is 
listed on the National Register of Historic Places as a contributing resource to the 
Waterbury Historic District which was listed on the National Register in 1978.  Four 
newer buildings are currently not listed:  1) Center Core (this large building contains 
the Kitchen, Cafeteria, Auditorium, and offices space on both the 1st & 2nd floors –ca 
1962), 2) Sewage Pump Station (ca 1962), 3) the Ag/Enviro Lab (1990), and 4) the 
Forensics Laboratory (2010).  The Center Core building becomes 50 years old in 
2012.  Its eligibility should be re-evaluated as part of the RFI process.  
 

5. Is there a list of the Waterbury Complex buildings on the National Historic Register?  A:  Yes.  
Reference the National Register nomination and district map available on-line at: 
http://historicvermont.org/programs/Historic%20Districts%20Affected%20by%20Irene/Waterb
uryVillageHD.pdf     
 

6. When was the hospital complex built?   A:  Construction of the Vermont State Hospital 
commenced in 1890.  By 1894, buildings 1-2-3 South, 4 & 5 South, 6-7 South, 8-9 South, the 
South Connector, and the Center Building had been completed.   By 1896, 1-2-3 North, 4 & 5 
North, 6-7 North, 8-9 North, & the North Connector had been completed.   Other buildings 
were begun every few years as needs developed:  Ladd (1895), Hanks (1898), Wasson Hall, 
(1901), Sewing (1904), 10 South (1912), 10 North (1914), Storehouse (Hospital Admissions 
1919), Laundry (1921), Carpentry Shop (presently Recycling/Fleet - 1921), Weeks (1924), 
Powerhouse (heat & emergency electrical generation - 1925), A Building (1932), Logue 
Cottage (1937), B Building/Brooks [Hospital] 1938), Public Safety (1948), Stanley Hall 
(1949), Buildings & Grounds (1950 & 1986), Ladd Hall Annex (1951), Dale (1953), Osgood 
(1953), Center Core ( 1st fl. – Kitchen, Dining Rm, & Misc offices/2nd fl.-Auditorium & West 
Offices – 1962), Ag/Environmental Lab (1990), & Forensics Laboratory (2010).  
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7. What are the buildings that the State intends on keeping?  A: Currently the State plans to 
retain the Public Safety and Forensics Laboratory buildings.  Retention of the 
Ag/Environmental Laboratory building remains under review.   
 

8. What about the State Colleges building (Stanley Hall)?  A: The State does not know at this 
time if Stanley Hall will be re-occupied by State Colleges. 
 

9. When were the patients removed from the facility?  A:  If the question pertains to when 
patients were relocated in response to Tropical Storm Irene, patients were relocated on 
August 29, 2011.  If the question pertains to the complex, as developments in mental health 
care evolved in the 1970’s & 80’s, the Vermont State Hospital mission was changed to 
community based care programs.   As buildings became vacant, they were gradually 
converted to offices for the Agency of Human Services, the Department of Public Safety 
(1983), & the Agency of Natural Resources (1986).  Eventually the name of the facility was 
changed to the Waterbury State Office Complex.  As of the date of Irene, only two buildings 
were in use for mental health care:  Hospital Admissions (Storehouse) & the Mental Hospital 
(Brooks or “B’ building). 
 

10. Does the State intend on “writing off” the ground floor of all the buildings in the complex?  A: 
Given the height of the flood waters that varied from a few inches (Ladd) to as much as 6.3’ 
(Osgood), the State is studying the issue and reviewing available FEMA information and 
design guidelines.   No definite decisions have been made at this time. 
 

11. How tall is the smoke stack at the power plant?  A. The’ VSH’ stack is 150’ tall. 
 

12. What is the insurance situation? Please explain the process.  A.  The State has commercially 
purchased property coverage that is responsive to the losses suffered in Tropical Storm 
Irene.   
 

13. What is the zoning throughout the complex?  A:  See RFI, Item 2.1 Zoning Summary.  Note:  
buildings are allowed to encroach 30’ into the Conservation District.  
 

14. Describe the boiler plant system.  A:  See RFI “Attachment B – Heat Plant”. Currently there 
are two (2) 25 million BTU #6 oil fired steam boilers and one (1) 17.6 million BTU wood pellet 
fired steam boiler.  The refractory floors and sand beds in the #6 boilers and the wood chip 
boiler are being replaced.  One of the #6 boilers is back on line and the other #6 boiler and 
the chip boiler are in process.  All damaged electrical controls and pipe insulation will be 
replaced.  A fourth 5.25 million BTU #2 oil fired steam boiler for making steam for the 
Kitchen, Forensics Laboratory, & the Ag/Enviro Laboratory during the summer months was 
destroyed in the flood.  High pressure steam for heating is piped through tunnels (some of 
which can be crawled through and others walked through) and distributed throughout the 
Complex.  At most buildings the steam is converted to hot water for baseboard radiator 
distribution.   
 

15. What are the mega watts on the generator?  A:  1 megawatt continuous, 1,250 KW standby.  
 

16. Was there any damage to the electrical power plant and electrical distribution system?  A.  
Yes.  The Campus sized emergency power generator and associated control panels and 
switchgear were destroyed in the flood.  An alternate electrical system has been engineered 
and installed outside the Powerhouse.  The underground campus electrical power 
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distribution system has been restored to all buildings.   At the individual buildings, all dry 
transformers have been replaced.   On a building by building basis, electrical panels are 
being restored and/or replaced depending upon the age and condition of the panels and 
breakers.    
 
The Complex also had emergency electrical generators at the following buildings:  1) 
Brooks/Dale, 2) Ag/Enviro, 3) Stanley, 4) Center Core, 5) Public Safety, and 6) Forensics.  
The Brooks and Ag building generators were damaged in the flood.   
 

17.  Was the cafeteria used only for state employees?  A: The cafeteria was primarily used by 
State employees and visitors.  The kitchen also prepared meals for the hospital patients.  
The meals were taken to the hospital building via the Campus tunnel system.   The 
Kitchen/Cafeteria floor level of the Center Core building was flooded during the Irene event.   
The water level was approximately 2.7’ deep.    
 

18.  Is there any space above the cafeteria?  A:  Yes, there is a large open space (originally 
constructed as a patient dining room) that was used for offices for the Agency of Natural 
Resources.  The space features a large pyramid shaped skylight for natural day lighting and 
modular office partitions.      
 

19. Is the States position to flood proof or tear down some of the buildings?  A:  Flood proofing is 
being investigated for the Ag/Enviro Laboratory specifically and the Complex in general.  Any 
building ‘tear downs’ may be subject to regulatory review under federal and state laws, 
depending on the source of funds andother factors. Historic resource considerations will be 
integral to any such reviews.   No building removal requests have been made at this time nor 
has the State taken a position on building removals.  
 

20. How committed is the State in regard to deep energy retrofits, like a district heating system?  
A:  The State is committed to deep energy retrofits as funding has been made available.  At 
the time of the flood, the State was in the initial phases of a +/- five year plan to replace all of 
the campus windows and all of the insulation in buildings with attic spaces.  To date, two (2) 
buildings have had their windows replaced and four (4) other buildings are in process.  
Eleven (11) buildings have had their attics insulation replaced with spray foam.  The 
insulation of walls is being investigated and has been completed at the Public Safety building 
and partially completed at 10 South.  In 2009, a major energy savings project was conducted 
by the State and NORESCO:  all light bulbs, ballasts, steam traps, controls, toilets, and 
exterior door weather stripping were changed.  The 2011 Legislative session also approved 
$500,000 for design and bid documents for a new wood chip heat plant.  Language in the 
funding included the study of the feasibility of electrical co-generation.   
 
No position has been taken on the possibility of the campus hosting a district heating system.   
 

21. What is the State looking for in proposals?  A:  Open minded - no options are off the table. 
 

22. Is there a permanent displacement for the hospital?  A:  As of October 20, 2011, the 
Administration’s position is to not re-open the State Hospital at the Waterbury Complex.   
 

23. Will the town consider rezoning?  A: The process for amending zoning has to go through 
town officials.  It’s a public process.  Any new building within the FEMA 100 year flood plain 
boundary, such as the new State Forensics Laboratory and the Town Fire Station, require 
Waterbury flood review and approval with subsequent State concurrence from the Agency of 
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Natural Resources.   FEMA is in the process of developing revised flood plain maps for 
Washington County.   
 

24. How many square foot of space are in the complex?  A:  Approximately 700,000 gross 
square feet.  The individual building gross square footages are noted in the RFI – 
‘Attachment A’. 
 

25. How many square feet were impacted by the flood?  A:  Every basement or ground floor was 
flooded to some degree from a few inches of water (Ladd) to several feet (Osgood) except 
for the new Forensics Laboratory.  Note that the Public Safety building did not flood except 
for the basement mechanical room and portions of crawl spaces that flooded when water 
entered the building through the steam tunnel from the Weeks building.   A flood gate will be 
installed to seal out water from the tunnel system.      
 

26.  Is there a building inventory list?  A:  See RFI “Attachment A – Waterbury Office Complex – 
Building(s) Square Footage.  A detailed physical description of the construction systems for 
each building is not available.     
 

27.  Prior to Hurricane Irene, were there any plans to relocate any of the state employees?  A:  
Only the State Hospital.  
 

28.  What was the number of employees per agency at the Waterbury Complex?   A.  The total 
number of employees was 1,586:  
 
Agency of Human Services:    962 (includes 200 State Hospital emp.) 
Agency of Natural Resources:   369 
Department of Buildings & General Services:   58 
Department of Agriculture:      12 
Department of Human Resources:     24 
Department of Public Safety:    161 
 

29. Do you have a map of the property boundaries?  Yes.  A map is attached. 
 

30. Is there a State Master Plan for the Waterbury Complex?  A:  No. 
 

31. Are there any vacant buildings at the Waterbury Complex?   A:  Prior to Irene, there were no 
vacant buildings.  All space had assigned uses.  
 

32. The state bought the IBM building (617).  Is that building still vacant and was it considered for 
relocation?  A: Yes, but not feasible.  
 

33. Has State Colleges moved back into Stanley Hall?  A: Reference response to Question #8. 
 

34. Are the buildings that are currently being rehabbed going to be moved back into?  A:  Prior to 
Irene, the State had four construction projects underway: 1) Public Safety (complete 
renovation), 2) 8/9 & 10 South (window replacement, masonry restoration, selective 
insulation), 3) Weeks Improvements & Attics Insulation (partial ARRA project for Weeks 
windows and attic insulation at Weeks, 4 South, 5 South, 6/7 South, South Connector, & 8/9 
South + other Weeks improvements), and 4) Center Core (fire detection system and partial 
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sprinkler system).   All projects will be completed by the June of 2012 or earlier.  At this time, 
it is certain that only the Public Safety Building will be reoccupied.   
 

35. Is the State doing any other rebuilding AT THE Waterbury Complex at this time.  A:  Yes.  
The State has de-mucked, demolished, dried, and sanitized all flooded areas of the buildings 
and tunnels.  To stabilize the buildings for winter, restoration work is proceeding on the 
buildings’ heating, HVAC control, fire detection, sprinkler, and electrical systems.  Windows, 
doors, and insulation are being replaced on an ‘as needed’ basis. All Ground Floor level 
asbestos materials are being removed.  The Complex sewer system is being scoped with 
cameras and being repaired as required. All damaged lawn areas are being restored. The 
tel/data entry point has been reestablished to Public Safety and will only be extended for 
essential control, security, and communication services.  In addition, the Division of Fire 
Safety has also required that a number of new fire separation doors be installed between 
buildings at the Ground level. 
 

36. Has the town of Waterbury conducted a study on the impact of Hurricane Irene?  A:  Please 
contact the Town of Waterbury. 
 

37. What are you asking for in the RFI?  A: The state is interested in any and all opportunities for 
alternative uses of the site including public, public/private partnership or private ownership to 
buy, lease, subdivide, convert to condominiums, or any combination thereof.  This may also 
involve mixed use of retail, office, and residential space. 
 

38. What are the tax rules on the property?  A:  Presently, State policy is to make annual PILOT 
(payment in lieu of taxes) payments to Towns that host State facilities.  In Waterbury, the 
State also pays water and sewage usage fees.  The Complex also has an ‘on site’ sewage 
pump station that is owned, operated, and maintained by the site owner. 
 

39. What are acceptable concepts on how to re-use the property?  A:  Any and all proposals will 
be considered.  The State has no preconceptions.   
 

40. Is there consideration for tax credits?  A:  Contributing buildings (as indicated in the National 
Register nomination) are eligible for federal  tax credits provided the new investment in an 
individual building exceeds its adjusted basis and the work program meets the Secretary of 
the Interior’s Standards, as determined by the National Park Service (NPS) .   Non-
contributing buildings nearing the minimum 50 year “historic” threshold may qualify for tax 
credits if the NPS determines them eligible.  
 

41. Are the two house buildings on Main St. (121 & 123 South Main Street) part of the 
discussion?   A:  Yes.  Also included are the house buildings at 43 Randall Street and 5 Park 
Row.  
 

42. Are there any archeological restrictions on the property?  A: Any federal or state regulatory 
reviews will require consideration of potential archeological resources for any proposed 
building demolition, new construction, or other major site disturbance. Archeological surveys 
may be required. 
 

43. Is the ‘horseshoe’ part of the historical landscape?  A:  Yes.  The green space must be 
maintained as an open lawn space.  
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44. What is the process after today?  A: Questions received today and up until 4:30 pm on 
October 25, 2011 will be recorded, answered, and posted on-line.  RFI responses are due by 
4:30 PM on November 10, 2011.   
 

45. Is there a specific team for the evaluation?  A:  An Advisory Committee will be established 
with a broad range of State representation:  Administration, Human Services, Natural 
Resources, Legislative, Town of Waterbury, and Historic Preservation. 
  

46. What happens after the review?  A:  This is to be determined.   
 

47. When will the State respond to those who submit responses to the RFI?   A:  A date has not 
been established. 
 

48. Would it be possible to obtain a copy of the sign-in list with contact information? A: Yes.  See 
attached list. 
 

49. Given that the flood levels are of primary concern to the feasibility of any buildings future use, 
we would like to get the floor elevations of all the buildings, at least the first two floors.  A: A 
comprehensive list of floor elevations does not exist.  
 
Approximate interior elevation flood summary: 
 Basement – 121 & 123 South Main St houses: flooded a few inches +/- 
 Basement – Ladd Hall:  flooded +/- 1.0’ 
 Basement – Cottage, Wasson, Stanley, 5 Park Row, & 43 Randall:  fully flooded 
 Sub-Ground Floor - Sewing, Fleet, 6/7 North, 8/9 North: fully flooded 
 Ground Floor -  All Connected Buildings (all except Center Core) + Laundry, Powerhouse 

& Recycle/Fleet:  flooded to 6.3’+/- 
 Ground Floor - Center Core Building:  flooded to 2.7’ +/- 
 Ground Floor -  Ag/Enviro Lab: flooded to 2.6’ +/-  
 1st Floor – Wasson: flooded to 1.5’+/- 
 1st Floor – Stanley: flooded to 1.8’ +/- 
 

50. Please provide a detailed operating budget for the property documenting actual expenses for 
2010 and budgeted expenses for 2011. Ideally, the information will provide line item costs for 
expenses such as fuel oil, electricity, water, sewer, rubbish & recycling, snow removal, 
landscaping & grounds maintenance, insurance, building maintenance, etc.  A.  The 
Waterbury State Office Complex is operationally included in the state’s Fee for Space 
program.  The Fee for Space program is budgeted at the macro level and therefore does not 
have a town by town budget for the program.  Since the budget is built off actual spending by 
town, the closes we come to a town by town budget is to look at actual spending.  Actual 
spending is presented by object code or the line item level.  We have included actual 
spending for the Complex for the state fiscal years ending June 30, 2010 and June 30, 2011. 
 
a. Please indicate if expenses such as utilities are tracked for each discrete building.  A. 

Due to the limits in the state’s accounting system and the configuration of the Complex, 
we track some expenditures by building where feasible.  Electricity is not tracked to 
buildings since there is only one electrical meter for the entire complex.  The similar 
problem holds true for all utilities in the Complex.  In addition, staff costs and other share 
costs are tracked to the “common ground” dept ID level since they cannot be easily split 
out between buildings. 
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51. Please confirm the amounts paid by the State to the Town of Waterbury in lieu of taxes for 
2010 and 2011.   
 

FY10: 
Waterbury Town $124,284 
Waterbury Village $62,430 

 
FY11: 
Waterbury Town $136,510 
Waterbury Village $40,927 
 
FY2010 we paid the Town of Waterbury $221,151.93 for Water/Sewer Fees. 
FY2011 we paid the Town of Waterbury $207,930.84 for Water/Sewer Fees. 
 

52. Please provide a summary of capital improvement costs, by building if possible, paid: 
 
a. In 2009 
b. In 2010 
c. In 2011: 

i. Prior to Irene. 
ii. Budgeted to Complete.  
iii. Estimated for stabilization due to Irene-related damage.  A. $20-25 million. 

 
Based on the state’s current accounting system, we cannot provide the information as 
requested.  Instead we can tell you what was spent from the annual Capital Bill for major 
maintenance improvements by building by fiscal year.  Those can be found in the attached 
spreadsheet with each fiscal year on a separate tab.  We can also provide, by building, what 
asset improvement projects were completed and capitalized during that time period with the 
booked costs.  This will overlap with the information provided on the major maintenance 
spreadsheets. 
 
In addition, the asset additions include the new Forensics lab that was booked with a  cost of 
$15,660,248.41 leaving $4,811,089.55 of other added assets to the Waterbury Complex 
between FY 2009 and FY 2011.  This smaller figure will overlap with the major maintenance 
spending for the same period. 

 
53. Please summarize (by scope and cost) capital improvements that had been planned for the 

years 2012-on, prior to Irene.  A: Funding was to be requested for:  
 

a. Ongoing - Window replacements. There are =/- 3,000 windows in complex.  800 will be 
replaced by early 2012.  Installed cost is +/- $3,050 per opening depending on the 
window size.  

b. Ongoing - Removal & replacement of attic insulation in large buildings with 7”-9” of spray 
foam (11 attics completed, 9 attics remain to be done, cost +/- $50,000/attic depending 
on size).  

c. Ongoing - Insulation of building walls. Most WSOC buildings are of solid masonry 
construction and present unique challenges to insulate. A few buildings feature masonry 
veneer over a wood frame (Wasson, old Ladd, & Sewing).  Only the Public Safety 
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building has had foam insulation added to its exterior walls, 10 South will be foam 
insulated at its Ground & 1st floor levels.  

d. 2013 - Wood chip plant (+/- $5,500,000 for replacement of current wood chip heating 
facility.  If electrical co-generation and chilled water system generation were added, the 
$5 million dollar cost would increase).  
 

54. Please confirm the number of parking spaces on site. A:  1,259 parking spaces. 
 

55. Is there an Act 250 permit in place governing the use of the property? If so, please provide 
the LUP #.  A:  There are seven Act 250 permits: 
 
1) 5W0431  12-09-1977  Hospital to Office Complex 
2) 5W1012  03-17-1989 Ag/Enviro Laboratory 
3) 5W1012-R  07-10-1990 Traffic Signals @ Main St & Stowe St 
4) 5W1012-1  09-06-1990 Right turn exit lane @ South Entrance 
5) 5W1012-2  05-27-2003 119 Additional Parking Spaces 
6) 5W0431-A  06-17-2003 Primary Electric Upgrade 
7) 5W0431-4  07-31-2009 Forensic Laboratory 
 

56. Do as-built plans for each of the buildings exist?  A: No.  The State has a range of drawings 
in archival files from minimal to extensive on most buildings.  The drawing files on the oldest 
buildings are the least comprehensive and available in a PDF format.  The newer buildings 
have more comprehensive records and are usually available in DWG format. When 
referenced, the drawings must be carefully reviewed as the names and functions of the 
buildings have changed over the years. 
 

57. Do as-built site plans, showing utility locations, exist?  A: Yes; however they must be used 
with caution due to the presence of undocumented abandoned systems.  
 

58. Please indicate if any of the buildings or portions thereof, are “non contributing buildings” 
within the National Register district.  A.  Reference response to Question #4.   
 

59. What occupancy types might be proposed for the complex as well as what those 
occupancies might require, beyond code requirements, in the way of fire, security, camera 
and access control systems so that I can determine whether new systems are required or 
whether any existing systems will suffice for the new occupancies and whether current code 
requirements can be met with existing systems.  A:  Reference response to Question #13 & 
#23 with regard to zoning questions.  RFI respondents will have to determine for themselves 
what systems are needed for their proposed uses and if any portions of the existing systems 
will be able to be re-used.    
 
 

The following are comments [expressed by tour leaders Giovanna Peebles, the State Historic 
Preservation Officer, and John Ostrum, Architect for the Department of Buildings & General 
Services] throughout the site walkthrough.  The comments are listed in the approximate 
chronological order of the walk through.   

 
a) Giovanna  explained that the historic preservation review is triggered by state and federal 

laws and  consists of identifying the project's potential impacts to historic buildings, districts, 
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and landscapes, and to known or potential archeological resources.  The review seeks to 
strike the right balance between preservation and modernization.  
 

b) John gave a brief overview of the history of the Waterbury State Hospital.  The oldest 
buildings date to the founding of the hospital in 1890.  By 1896, eleven major buildings from 
5 South – to the Central Administration building at the center of the horseshoe driveway – to 
5 North had been constructed.  Hanks was added in 1898.  These are the most historic 
buildings in the complex. 
 

c) John discussed the State’s current pre-Irene construction projects underway at the Public 
Safety, Weeks, 8/9 South, & 10 South buildings.  He also discussed the triple glazed, dark 
green, simulated divided light, aluminum clad Marvin windows with authentic historic molding 
profiles.  This brand and style were selected as the required replacement window for the 
Complex.  The competitive window selection process was conducted with Historic 
Preservation in 2003.  By 2012, eight campus buildings will feature replacement windows. 
 

d) John discussed the historical background of the Skylight Conference Room in the North 
Connector.  It was originally designed as a patient dining room.  The South Connector also 
features a similar room.   
 

e) John discussed the flood remediation methodology of the flood abatement contractors and 
used the ground floor space of the Osgood building as an example of the quality of the clean-
up effort.   
 

f) John noted that four (4) buildings in the Complex contain dirt floored sub-basement areas 
that are proving challenging to dry.  The buildings are:  6/7 North, 8/9 North, the Sewing 
building, & the Fleet building.   There are also a few other buildings with sub-basement areas 
such as in the North Connector.  These buildings have basement floors framed with wood 
structural members and wood sub-flooring.  The wood members may require structural repair 
and/or replacement.   
 

g) John discussed the Power Plant’s oil & wood chip fired steam heating system and how the 
steam is distributed to the Complex.   
 

h) John described the Kitchen and Cafeteria functions and their historic uses.  Reference was 
made to the location of the West Office area that is directly above the Kitchen/Cafeteria area 
and the adjacent Auditorium space.   
 

i) John described the flood damaged physical condition of the Ag/Enviro building exterior wall 
system and some of the restoration and flood proofing repair concepts currently under 
discussion. 
 

 
 

 

 

 

 



PA
R
K 

R
O

W

RANDALL STREET

NO.
4

STANLEY WASSON

R
A
N
D

A
LL

4
3

STOR.

NORTH CONN. 

6,7  NO.
8,9  NO.

"A" BLDG.

NO.
5

BLDG.
OSGOOD

PA
R
K

5

HOUSE
COMPLEX

OLD LAUNDRY
BLDG.

LU
M

B
ER

MAIN'T
STOR.

MAINT.
SHOP

MACH.
SHOP

KITCHEN

ROOM

1
0
  
S
O

.

AUDITORIUM

1
0
  
N
O

.

1,2,3  NO.

CENTER
BLDG.

1,2,3 SO.
SO. CONN. BLDG.

8,9  SO.
6,7  SO.

SEWING

STOR.

5
SO.DALE BLDG.

GAZEBO

WATER 

&
AG. LAB

WEEKS 

S
TO

R
1
2
3

S
O

. 
M

A
IN

1
2
1

S
O

. 
M

A
IN

LADD HALL

SOUTH  MAIN  STREET

W
A
TE

R
B
U
R
Y

C
O

TT
A
G

E

M
A
IN

 EXIT

FRONT   LAWN

WEST 

HANK'S

TO DUXBURY

COURT
YARD

R
O

W

METER
STATION

"B" BUILDING

STATE HOSPITAL
(B BLDG ANNEX)

(BROOKS BLDG.)

RECYCLE 

S
A
N
D

 / 
S
A
LT

CURB

C
U
R
B

** THIS PLAN IS INTENDED FOR GENERAL INFORMATION USE ONLY

LEGAL DESCRIPTION OR CONVEYANCE.

PE
D
ES

TR
IA

N 
 P

AT
H

PE
DE

ST
RI
AN

  P
AT

H

GARAGE

PUBLIC SAFETYFORENSICS 

HOPE 
CEMETARY

160'±

82'±

2
0
0
'±

PUMP
STATION

6" FORCE MAIN SEWER

1
5
" S

EW
ER

15" SEW
ER

2
8
4
'±

1
0
9
.6

'±

10
5.

6'
±

19
8'±

2
3
3
'±

207'±

9
0
.4

'±

1073.67'±

3
7
8
'±

1
2
3
.7

5
'±

66'±

66'±

1
2
3
.7

5
'±

95.9'±

1
2
6
.1

6
'±

2
0
2
.2

7
'±

73.2'±

6
6
.5

2
'±

ADJACENT PROPERTY OWNERS

ADJACENT PROPERTY OWNERS

TOWN OF WATERBURY
HOPE CEMETARY

ADJACENT PROPERTY OWNERS

ADJACENT 
PROPERTY 
OWNERS

1
5
7
.0

4
'±

54.29'±

3
1
0
.0

'±

DUXB
URY

 TO
WN LI

NE

WAT
ER

BURY
 TO

WN LI
NE

DU
XB

UR
Y 

TO
W

N 
LI
NE

W
AT

ER
BU

RY
 T

O
W

N 
LI
NE

TOWN LINE
WATERBURY 
DUXBURY

TOWN LINE

WINOOSKI

RIVER

W
IN

O
O
SK

I
RI

VE
R

WINOOSKI

RIVER

WINOOSKI
RIVER

WATERBURY STATE OFFICE COMPLEX APPROXIMATE PROPERTY LINE PLAN

376.92'±

1
4
9
.4

0
'±

4
8
2
.9

4
'±

1
4
5
.0

4
'±

99
.5

4'
±

TOTAL ACREAGE: 
APPROXIMATELY 117.30± ACRES

523.0'± 337.6'±

LAB

RESOURCES

4
SO.

DINING 

OFFICES

BLDG.
GARAGEMAINT.

MAIN'T
STOR. POWER 

ADJACENT 
PROPERTY 
OWNERS

PL252.5'±

1
5

7
.0

4
'±

342.46'±

2
5
5
.0

4
'±

PL

PL

PL

PL

P L P L

P L

P L P L

P L

P L

P L

PL

P L

P L

PL

PL

PL

PL PL

PL PL

PL

M
A
IN

 E
XI

T

PL

P L

PL

PL

PL

PL

G.M.P. ELECTRICAL LINE //

//

//

//

15
" S

EW
ER

PROPERTY LINE ARE APPROXIMATE AND IS NOT TO BE USED FOR 

DO NOT SCALE DRAWING
1" = 300'±

W
A
TE

R
B
U
R
Y 

S
TA

TE
 O

FF
IC

E 
C

O
M

PL
EX

A
PP

R
O

XI
M

A
TE

 P
R
O

PE
R
TY

 L
IN

E 
PL

A
N

S-1

WATERBURY

SITE PLAN

PROPERTY PLAN

W
A
TE

R
B
U
R
Y

V
ER

M
O

N
T

COMPLEX
STATE OFFICE

OF

RE
VI

SI
O

NS

AP
PR

. B
Y:

DR
AW

N 
BY

:

SC
AL

E:

DA
TE

:

-R.
B.

 H
EP

BU
RN

1"
 =

 3
00

'

O
CT

O
BE

R 
 2

01
1

1 1

V
OMDEER F

N
TNOM R E

U DNA
YTI

D
ep

ar
tm

en
t o

f B
ui

ld
in

gs
 

an
d 

G
en

er
al

 S
er

vi
ce

s
A

ge
nc

y 
of

 A
dm

in
ist

ra
tio

n
M

on
tp

el
ie

r, 
V

er
m

on
t

ST
A

TE
 O

F 
V

E
RM

O
N

T

B
G
S

BU
IL

D
IN

G
S &

 G
EN

ER
AL

 SE
RV

IC
ES

W
O

RK
IN

G
 T

O
G

ET
H

ER
 T

O
 SE

RV
E 

VE
RM

O
N

T

S
IT

E 
PL

A
N



PA
R
K R

O
W

RANDALL STREET

NORTH
4

STANLEY HALLWASSON HALL

RANDALL
43

STORAGE

NORTH CONN. BLDG

6,7 NORTH

8,9 NORTH

"A" BUILDING

NORTH
5

BUILDING
OSGOOD

PARK
5

POWER HOUSE

OLD LAUNDRY

BUILDING

LU
M

B
ER

MAIN'T
STORAGE

GARAGE

MAINTENANCE
SHOP

MACH.
SHOP

KITCHEN

DINING ROOM

10
SOUTH

AUDITORIUM

10
NORTH

1,2,3 NORTH

CENTER
BUILDING

1,2,3 SOUTH

SOUTH CONN. BLDG.

8,9
SOUTH

6,7
SOUTH

SEWING

STORAGE

5
SOUTHDALE BUILDING

GAZEBO

WATER RESOURCES
&

AGRICULTURAL LAB

WEEKS BUILDING

4
SOUTH

STORAGE

123
SO. MAIN

121
SO. MAIN

LADD HALL

SOUTH  MAIN  STREET

COTTAGE

SAINT ANDREW'S PARISH

M
A
IN

 EXIT

FRONT   LAWN

x x x

x

x
x

x

x x x

xxx

x
x

x
x

x
x

x
x

x

M
A
IN

 EN
TR

A
N
C
E

WEST OFFICES

(1ST FLOOR)

(2ND FLOOR)

HANK'S
BLDG.

TO DUXBURY

COURT
YARD

ROW

x

x

x x x x x

x

x x x

x

x

xx

x

xxxxx

BROOKS BUILDING

OLD STOREHOUSE

RECYCLE BLDG AND FLEET

OLD PANTRY

S
A
N
D

 / 
S
A
LT

MAINTENANCE

CURB

C
U
R
B

x

GARAGE

x x

WALKWAY BRIDGE WALKWAY BRIDGE

x x

x

x

x

x

x

x

x

x

xx

PUBLIC SAFETY
FORENSICS LAB

2.3' 2.4' 2.8' 3.2' INSIDE

5.5'

6.4'

5.0'

5.8'

6.8'

3.0'

4.0'

6.9'

4.5'

4.9'

6.8'
5.2' INSIDE

1.8'

5.8'

6.7'

6.1'

6.3'

2.6'

6.6'
5.9'7.3'

5.6'

6.5'

1.8'
3.9'

2.9'

INDICATES THE 8/28/2011 HURRICANE IRENE
APPROXIMATE HIGH WATER MARKS ON THE
EXTERIOR OF BUILDINGS AS MEASURED FROM
EXTERIOR GRADE (UNLESS NOTED 'INSIDE').

 MAP KEY

NOTES:
 

1. THIS PLAN IS INTENDED FOR GENERAL INFORMATION USE
    ONLY.  ALL ITEMS SHOWN ARE APPROXIMATE LOCATIONS.

2. FIELD VERIFY ALL ITEMS IN AREA OF WORK.

3. DO NOT SCALE DRAWING.

OF

V
ER

M
O

N
T

R
EV

IS
IO

N
S

V
OMDEER F

N
TNOM R E

U DNA
YTI

S
TA

TE
 O

F
 V

E
R
M

O
N
T

H
IG

H
 W

A
TE

R
 M

A
R
KS

A
U
G

U
S
T 

2
0
1
1
 F

LO
O

D
W

A
TE

R
B
U
R
Y 

C
O

M
PL

EX

W
A
TE

R
B
U
R
Y,

N
.T

.S
.

S
C

A
LE

:

O
C

TO
B
ER

 2
0

1
1

D
A
TE

:

D
R
A
W

N
 B

Y:

J.
 O

S
TR

U
M

A
PP

R
. 

B
Y:

WATERBURY
COMPLEX

AUGUST 2011
FLOOD

HIGH WATER
MARKS

S-1
1 1

N
. 

H
ER

S
EY

D
e
p
ar

tm
e
nt

 o
f 
B
ui

ld
in

g
s

an
d
 G

e
ne

ra
l 
S
e
rv

ic
e
s

A
g
e
nc

y 
o
f 
A
d
m

in
is

tr
at

io
n

M
o
nt

p
e
lie

r,
 V

e
rm

o
nt

B
G
S

BU
IL

D
IN

G
S &

 G
EN

ER
AL

 SE
RV

IC
ES

W
O

RK
IN

G
 T

O
G

ET
H

ER
 T

O
 SE

RV
E 

VE
RM

O
N

T






	WSOC-Property Line Plan-11x17.pdf
	11x17

	2011 Flood High Water Marks.pdf
	Layout


